COLLEGE OF VOCATIONAL STUDIES

UNIVERSITY OF DELHI

TRIVENI, SHEIKH SARAI, PHASE-II,

NEW DELHI-110017. Ph. 29258792.

NOTICE TO INVITE QUOTATION

CVS/Bldg./01  Date: 05.02.2008
Name of the Work:- Quotation for Providing and Digging of Borewell
Sealed quotations are invited from the competent and eligible contractors. The quotations should be accompanied with pay order of Rs.4000 as EMD, drawn in the name of Principal, College of Vocational Studies. Kindly quote your lowest rates for the below mentioned work as per the below mentioned description

	S. No.
	Description
	Qty.
	Unit
	Rate 

(Rs.)
	Amount

(Rs.)

	1)
	Tubewell 
	
	
	
	

	1
	Boring/drilling 300mm diameter bore in all soils including hard rock, sand stone and boulder formulations including making strata charts, transportation, installation, removal of tools & plants after completion of work all as per directions of the Employer.
	
	
	
	

	
	
	
	
	
	

	a)
	Upto 200 metre depth
	200
	M
	
	

	
	
	
	
	
	

	2
	Supplying, assembling lowering and fixing in vertical position:
	
	
	
	

	
	
	
	
	
	

	a)
	Mild steel blind pipe (Jindal make Heavy grade) complete with sockets and having wall thickness not less than 5.4 mm with threaded socketed ends as required and painting outside with two coats of anti-corrosive paint of approved brand and manufacturer all complete as per directions of the Employer.
	
	
	
	

	
	
	
	
	
	

	i)
	200 mm dia
	100
	M
	
	

	
	
	
	
	
	

	b)
	Slotted Mild Steel pipe (Jindal make Heavy Grade) complete with sockets and having wall thickness not less than 5.4 mm and slots 1.5 mm to 2 mm with threaded socketed ends as required and painting outside with two coats of anti corrosive paint of approved manufacturer all complete as per direction of the Employer
	
	
	
	

	
	
	
	
	
	

	i)
	150 mm dia nominal bore
	100
	M
	
	

	
	
	
	
	
	

	3
	Providing and fixing 150 mm dia, threaded well cap, combined housing clamp to hold 150 mm dia housing pipe and 65 mm dia. G.I. pipe to be fixed at the top of the tube well and 4 Nos. centring guide wires, fabrication of 150 mm dia tail plug with all required specials complete as per directions of the Employer.
	1
	Set
	
	

	
	
	
	
	
	

	4
	Supplying & surrounding including packing tube well assembly both before and after development with gravel of approved quality of size 1.5 x 6 mm complete.
	4
	Cum
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	5
	Providing and fixing of 150 mm dia tail plug with all required specials complete as per directions of the Employer.
	1
	Set
	
	

	6
	Development of tube well to stabilization and sand free discharge of water with Air compressor complete as per directions of the Employer
	
	
	
	

	a)
	For a period upto 50 hours
	30
	Hrs.
	
	

	b)
	For a period beyond 50 hours
	30
	Hrs.
	
	

	7
	Testing of tube well with Air compressor for its yield as per ISI specifications and directions of the Employer including sanitary sealing, water testing and discharge test, etc.
	1
	Job
	
	

	8
	Testing of quality of tubewell water for Physical, Chemical & Bacteriological characteristics of water from two separate approved laboratories.
	1
	Job
	
	

	9
	Laying, jointing and testing of  GI pipe including fixing the pipe on wall or off ground with suitable MS pedestals of the following sizes:
	
	
	
	

	
	
	
	
	
	

	10
	Providing and fixing Ball Valves (Italian manufacture / Zoloto) of the following sizes:
	
	
	
	

	
	50 mm dia
	1
	Each
	
	

	
	40 mm dia
	1
	Each
	
	

	
	32 mm dia
	1
	Each
	
	

	
	25 mm dia
	1
	Each
	
	

	
	20 mm dia
	1
	Each
	
	

	11
	Lowering, installing, testing and commissioning of Submersible Pump Set including all wiring and cable terminations to the Pump Starter. Panel complete. (Depending upon the requirement. Excluding Motor and Pump)
	1
	Job
	
	

	12
	
	
	
	
	

	
	TOTAL
	
	
	
	


For Terms & Conditions see page no. 3 and onwards.

SIGNATURE OF CONTRACTOR

M/s. _________________________,

_____________________________,

_____________________________,

_____________________________.
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Terms & Conditions:
1. The Contractor should quote the rates in figures as well as words.

2. The College reserves the right to reject any or all of the quotations, accept part of any quotation or entrust the entire work to any contractor or divide the work to more than one contractor (item wise) without assigning any reason or giving any explanation. The rate quoted by the Contractor will hold good for this bifurcation and no compensation will be paid on this account.

3. Joint quotations shall not be considered.

4. The rates quoted in the quotation shall include all charge of scaffolding, lift, any tools and plants, railway freight, labour conditions and fluctuations in the rates, excise duty, sales tax, octroi and other taxes or expenditure for carrying out the work.

5. The Contractor will arrange own water and electricity for the work.

6. No escalation of rates shall be allowed under any circumstances.

7. The successful Contractor is bound to carry out items of work necessary for completion of job even though the same are not included in the schedule of quantities. Rates of Extra Items will be derived form the quotation. In case the rates do not exist in the quotation and extra item is not similar to quotation item, then the rates will be worked out on the prevailing market cost of material and labour including wastage plus 15% towards tax and Contractors profit.

8. The Contractor must co-operate with other contractors appointed by the College so that entire work shall proceed smoothly with least possible delay and to the satisfaction of the College.
9. The Contractor shall remove all malba etc. and clean the site at his own cost and handover the site in proper manner on the completion of work.

10. The Contractor shall acquaint himself with the site conditions, making his own arrangement for storing of material at site, lift, cartage etc.

11. 10% (percent) of the value of work done shall be deducted as security deposit from the running bills of the Contractor, and will be retained for defects liability for a period of 12 months and shall be released after the defects liability period, provided no defects are noticed during the period. The security deposit includes earnest money deposited by the Contractor with the quotation.

12. The Contractor, will attend to all defects noticed during defect liability period. If the Contractor fails to attend the defects, these defects will be rectified by the College and the expenditure incurred on this account will be recovered from security deposit.

13. The Contractor shall make adequate arrangement for watch and ward of his material and shall ensure the safety, breakage and any theft of material fixed or unfixed by him or other sub-contractors.

14. The work executed should be got approved by the College and Contractor shall rectify any bad workmanship pointed out at any stage and remove from site all the rejected materials immediately.

15. The Contractor shall be responsible for application of labour laws, compensation for injury and accident to person, whether employed by him or his sub-contractor.
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16. The Contractor will take necessary precautions for carrying out the work avoiding any damage to structures/decorative parts of the property. The Contractor will rectify any damages done at his cost.

17. The Contractor shall ensure that workmen employed by him for execution of work suitably covered against Workmen’s Compensation Act and that all liabilities arising out of Workmen’s Compensation Act, ESIS and other legislative enactments applicable to such works and workmen shall be to the Contractor’s account.
18. Borewell/Tubewell work will be carried out as per specifications and to the entire satisfaction of the College.

19. The Contractor shall give due notice to the College for measurements of any work which is likely to be hidden before covering the same.

20. In case of non-completion or delay in completion of work or removal of defects in time, the College shall be free to appoint another agency to get the job done at Contractor’s risk and cost.

21. Income-tax as applicable will be deducted at source from the Contractor’s bill and will be deposited with the I.T.O. as per rules.

22. The College may delay the progress of work without, in any way, vitiating the contract and grant such extension of time for the commencement/completion of the contract as it may think proper and sufficient in consequence of such delay and the contractor shall not make claim for compensation or damage in relation thereof.

23. The Contractor will not execute any extra item without written permission of the College.

24. The quantities mentioned in the schedule of quantities are approximate. Payment will be made on actual work done by the Contractor. However, the Contractor should not deviate the quantity without permission of the College.

25. Conditional quotations quoted by the Contractor is liable to be rejected.

26. The College has a right to alter the nature of work and to add or omit any items of work or to have the option of the same carried out departmentally or otherwise and such alternations or variations shall be carried out without prejudice to this contract.

27. The College has right to terminate the contract, if the Contractor abandons the work, or fails to commence and complete the work in time, or fails to abide by the contract conditions.

28. Arbitration – In case of any dispute between College & Contractor, the decision taken by the Arbitrator who will be appointed by the College will be final.
29. All octroi, tax, sales tax, service tax and other taxes shall be paid by the Contractor.

30. Drilling will be done in alluvial soil/hard rock. The boring will be carried out to a depth of 225 metres, if required. If any depth, further drilling becomes impracticable on account of rocks or boulders the bore will be abandoned and paid for as per Bill of Quantities provided that the failure is due to reason other than the fault or negligence on the part of the Contractor.
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31. The Contractor shall prepare and maintain the following records carefully and accurately at the site during the period of construction and hand them over to the College at the time of handing over of the tubewell:

a) Records of Strate encountered at various levels.

b) Spring level below the ground level.

c) Daily progress of boring.

d) Aquifer opposite where it is proposed to place slotted pipes, as also the position of joints on blind and slotted pipes.

32. Actual samples of strata, taken at every 10 ft. or oftener if the strate changes, shall be maintained at the site in sample box of standard pattern during the period of construction and shall be handed over to the College.

33. When the bill is handed over, the samples and strate chart etc. shall be available for inspection to the Officer’s concerned.

34. On the completion of drilling, a strate chart showing the water bearing formations and the proposed liner assembly shall be submitted by the contractor for the approval of the College. Approval of the College shall be obtained by the contractor before lowering the assembly in the tube well. The lowering of the assembly in the tube well shall be done in the presence of an authorized representative of the owner.

35. The contractor shall take great care during construction in order to prevent pollution. He shall issue proper instructions to his workmen in matters of hygiene, make necessary sanitary arrangement and provide adequate protective clothings. He shall have proper blood test and bacteriological examination carried out on all men to show that they are suitable to work in connection with water supply.

36. Actual samples of water for testing shall be arranged and handed over by the contractor to the representative of College at site and cost of providing the water sample shall be included in the cost of each tubewell.

37. The quotations should reach the college on or before 16th. Feb 2008
Thanking you,

Yours faithfully,

PRINCIPAL








CONTRACTOR







COLLEGE OF VOCATIONAL STUDIES
UNIVERSITY OF DELHI

TRIVENI, SHEIKH SARAI, PHASE-II,

NEW DELHI-110017.

